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1. BACKGROUND  
The federal government spends over $25 billion dollars on travel and transportation services 
every year to move federal passengers and freight. A spend category of this magnitude requires 
robust auditing in a timely manner to ensure the government is getting the value that it agreed to 
receive from transportation service providers (TSPs). Under the Transportation Act of 1940 as 
amended 31 USC 3726, as amended by the Travel and Transportation Reform Act of 1998, GSA 
is responsible for conducting post-payment audits of all federal agency transportation bills.   
 
Upon receipt of transportation bills from defense and civilian agencies, GSA examines and 
audits them to ensure that the payments were valid; proper; and in compliance with Task Order 
prices, rates, tariffs, quotations, agreements, tenders, and/or other applicable rate authorities. On 
average, GSA reviews over 12 million paid transportation invoices per year, recovering millions 
of dollars in the process.   
 
Within GSA, Transportation Audits Division (QMCA) is responsible for carrying out this 
program.  QMCA consists of three branches, the Accounts and Collections Branch (QMCAA), 
the Audit Policy and Review Branch (QMCAB), and the Disputes Resolution Branch (QMCAC). 
Key responsibilities of the Division are as follows: 
 

● Monitor federal agency compliance with transportation pre-payment audit 
requirements  

● Support other federal agencies in improving their transportation pre-payment audit 
processes 

● Conduct transportation post-payment audits 
● Issue Notices of Overcharge (NOCs) to TSPs for any identified overpayments  
● Process payments (i.e., refunds) from TSPs to settle NOCs 
● Pursue collection actions against TSPs for overdue NOCs 
● Evaluate TSP protests and claims challenging the validity or accuracy of a NOC and 

determine a resolution based on presented evidence 
● Adjudicate transportation-related billing disputes between TSPs and federal agencies, 

when requested 
● Handle bankruptcies and litigation related to TSPs with outstanding NOC debts 

 
QMCA currently relies on three primary systems and various related tools (e.g., Excel 
workbooks) to manage its operations. These systems are used to issue NOCs, track accounts 
receivable (i.e., TSP debts) and payments, receive and review NOC protests, review and settle 
NOC claims, maintain documents, and provide management reports. 
 

● The Transportation Accounts Receivable Payable System (TARPS) is used to track post-
payment audit findings, create and print NOCs, record receivables (i.e., overcharges), and 
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monitor protests and claims. The system is also used to calculate accruing interest on 
accounts receivable and to calculate commission payments for audit contractors. 

● The Accounts Receivable Tracking System (ARTS) is used to monitor federal agency 
compliance with monthly post-payment documentation submission requirements. In 
addition, it stores summary data from bills and invoices that have been submitted 
manually (i.e., paper, CD, or email) to QMCA from federal agencies. 

● The Electronic Document Management Software (EDMS) system is a web-enabled 
document repository for QMCA’s transportation audit management documents, including 
special tariffs, tenders, rate quotes, and contracts, to reduce paper storage and provide 
reliable and secure access to documents where and when they are needed. It is primarily 
used as a resource for auditors in the performance of post-payment reviews. 

 
These systems and tools are not integrated internally with each other or externally with any other 
GSA systems, third party payment systems (TPPSs), or other federal agency systems. This 
situation has resulted in highly manual processes, duplicative data entry requirements, and long 
cycle times. 
 
2. PURPOSE 
The purpose of this procurement is to procure IT services to build a system solution that supports 
the transportation audit management requirements stated in this RFQ and attachments. The 
requirements support the division’s business goals, including: 
 

● Lower transportation audit compliance barriers for federal agencies and GSA, by 
providing means for users to sign on to the application via a single point of entry, 
provide means to upload/view relevant documents, and provide an accurate view of 
data in near real time. 

● Enable authorized users to access business transactions in real time 
● Currently provide reporting to QMCA Associates with business reports and insight to 

data. 
 
3. ORGANIZATIONAL OVERVIEW 
The Transportation Audits Division (QMCA) audits a range of transportation methods, and 
classifies these various forms of transportation methods into seven modes of transportation.  
These modes are as follows:  
 

1. Air Cargo/Freight means the shipment of commodities by air TSPs and forwarders. 
2. Passenger means the transportation of individuals by air, rail, or bus vessels. 
3. Household Goods Domestic means any loose household goods and crated or boxed 

general freight.  Electronic instruments shipped by household goods, motor TSPs 
(under their household goods tariffs), and tenders are included in this category.  
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4. Household Goods Foreign means the international shipment of household goods, 
generally on International U.S. Government Bills of Lading by household goods 
forwarders. 

5. Rail means all commodities shipped by rail. 
6. Truck/Motor means the shipment of goods and people by truck or motor vehicle. 
7. Ship (Ocean) means the shipment of commodities by ship in international, coast-

wide, or inter-coastal transportation.  This category also includes the shipment of 
commodities, especially bulk commodities, by barge, mostly within the United States 
pipeline.  

 

 
 

3.1 PREPAYMENT AUDIT PROGRAM 
Congress enacted the Travel and Transportation Reform Act of 1998 (Public Law 105-264), 
effective April 2000, requiring federal agencies to perform a prepayment audit of transportation 
expenses, subject to oversight by GSA.  Under the previous statute, Public Law 99-627 of 1986, 
agencies were permitted, but not required, to perform a prepayment audit.  By auditing prior to 
payment, agencies could avoid excess transportation charges and use the consequent savings to 
procure additional transportation services.  The law granted GSA the authority to prescribe 
regulations and exempt bills, mode(s) of transport, and agencies from a prepayment audit 
(requiring a post payment audit in lieu).  It also permitted GSA to conduct a prepayment audit on 
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any federal agency transportation bill and to provide transportation audit and related technical 
assistance services, on a reimbursable basis, to other agencies.  GSA currently provides federal 
agencies audit contractor services, offered through GSA schedules, as well as internal audit 
services to agencies in support of them meeting this federal mandate. 

3.2 POST PAYMENT AUDIT PROGRAM 
Enactment of the Transportation Act of 1940 made post payment audit a requirement for federal 
agencies.  The post payment audit occurs once a transportation bill has been paid by a federal 
agency.  GSA is responsible for conducting post payment audits on all federal agency 
transportation bills.  Upon receipt of these bills, GSA examines and audits them to confirm that 
they contain the lowest applicable charges.  These audits ensure that the bills are valid and 
proper, while in compliance with rates, tariffs, quotations, agreements, and tenders.  The 
Transportation Audits Division, in conjunction with external contracting companies, reviews an 
average of over 12 million transportation invoices per year, recovering millions of dollars in the 
process. 
 
4. ACCOUNTS AND COLLECTIONS BRANCH (QMCAA) 
The Accounts and Collections Branch is responsible for maintaining an accurate record of 
transportation claims by and against the Federal Government, and collecting amounts that are 
due to the United States Government.  QMCAA is subdivided into the Accounts Section 
(QMCAAA) and the Collections Section (QMCAAB). 

4.1  ACCOUNTS SECTION (QMCAAA) 
The Accounts Section (QMCAA) is responsible for the oversight of adjudications and acts as the 
liaison between GSA and TSPs.  This section is also responsible for processing checks and 
payments from TSPs as provided below:  

 
● Creates protests for internal and contract auditors into TAMS; 
● Processes all Notices of Overcharge and other documents mailed to TSPs; 
● Processes payments from TSPs; 
● Records, sorts, copies, and totals incoming checks;     
● Applies payments to reconcile accounts; 
● Records and totals all incoming checks; 
● Mails checks directly to US bank, where they are deposited into the GSA account for 

collections; and 
● Handles exceptions while recording payments. 

4.2  COLLECTIONS SECTION (QMCAAB) 
The Collections Section (QMCAAB) is responsible for processing bankruptcies, delinquent 
debts, unused airline tickets, the collection of monies, and other services as provided below:  



Statement of Work (SOW) 
Transportation Audit Management System (TAMS) 
RFQ #47HAA019Q0022 
 

5  January 22, 2019 
 

 
● Initiates actions to collect debts owed to the U.S. Government for transportation 

overcharges; 
● Provides protest- and claim-related information to the U.S. Department of Justice 

with bankruptcy issues, when requested; 
● Processes unused/expired tickets; 
● Electronically logs outstanding debts (Household Goods (HHGS) and freight 

shipment) from Third Party Payment Systems (TPPS); 
● Generate reports; 

 

5. AUDIT POLICY AND REVIEW BRANCH (QMCAB) 
Audit Policy and Review Branch (QMCAB) is responsible for the maintenance of QMCA’s 
electronic databases and systems of records.  QMCAB associates educate federal agencies about 
the audit process and ensures that pre-payment audit laws and regulations are being followed.  
Additionally, QMCAB is involved in the audit appeals process, and oversees the following 
services:  
 

● Maintains a repository containing copies of paper paid transportation bills as well as 
electronic payment records;  

● Controls the flow of documents to and from federal agencies, contract auditors, and 
in-house personnel; 

● Communicates with the external stakeholders via emails and United States Postal 
System (USPS) mail; 

● Coordinates the procurement of all transportation audit and related support service 
contracts; prepares statements of work, performs on-site inspections, and serves as a 
liaison to commercial audit firms to monitor compliance and resolve any 
administrative problems.   

● This is a description of the Audit Policy and Review branch operation/functionality.  
The functional requirements for which TAMS shall be built are provided in the FRD. 

● Monitors federal agency compliance with pre-payment audit regulations, approved 
agencies' prepayment audit programs, coordinates in-house pre-payment audit 
activity, and issues reports detailing agency compliance; 

● Prepares submissions in response to the Civilian Board of Contract Appeals; 
● Develops audit policy; 
● Provides guidance to industry participants concerning relevant regulations, policy, 

and procedure;  
● Supports Government counsel in litigation;  
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● Maintains the documents, including tariffs, contracts, and special rate quotations for 
the transportation of freight and passengers by air, motor, rail, water, and other 
modes, in the enterprise document management system (EDMS).  
 

6. DISPUTES RESOLUTION BRANCH (QMCAC)  
Disputes Resolution Branch (QMCAC) is responsible for the examination of Government 
transportation payments, identification of any excess charges, and oversight of the document 
examination performed by Audit Contractors.  These payments and documents are derived from 
the seven modes of transportation defined above.  Associates within the Disputes Resolution 
Branch concentrate on one or more of the seven modes of transportation. The Disputes 
Resolution Branch provides the following audit services: 

 
● Processes TSP claims and protests against the U.S. Government in response to audit 

actions, as well as claims for additional charges;  
● Performs limited pre-payment audits for government agencies  
● Provides oversight and quality control evaluation of GSA post-payment audit 

contractors;  
● Notifies agencies of transportation management errors;  
● Identifies and reports irregularities in excess freight and passenger charges;  
● Provides technical advice and guidance regarding freight and passenger rates; and 
● Serves as a liaison in resolving technical and administrative issues concerning freight 

and passenger transportation policies and procedures. 
 

7. SCOPE OF THE APPLICATION 

7.1  SYSTEM PLATFORM REQUIREMENTS 
The new application solution shall be developed using latest cutting edge software and tools 
available in the FAS cloud platform. The contractor shall have the capabilities and experience 
developing solutions on cloud platforms. GSA recommends the following technologies and 
tools, which are available for use on the FAS cloud. GSA also requests recommendations from 
the offeror for alternate tools and techniques, which may support better and faster application 
development time, provide enhanced user experience and improve the overall quality of the 
TAMS application. 
 
Cloud platform: Amazon Web Services (AWS),  
User Interface:  Angular 5; TypeScript, Java, NodeJS 6.1; 
Middleware: Hibernate 5; 
Back End: MySQL/PostgreSQL/R3 
Application Server: Tomcat  
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Operating System: Windows 2012 Server; 
Software: Java 8, Spring Boot, Restful Services; 
Reports, dashboard: Tableau, Microstrategy; 
 
The list above may be updated and new software and tools added, if required.  
 

7.2  SYSTEM FUNCTIONAL REQUIREMENTS 
Please refer to the Functional Requirements Document included with the Request for Quote 
package for the list of system functional requirements.  
 
8. AGILE DEVELOPMENT METHODOLOGY 
 
The contractor shall follow the Scrum agile application development methodology for the 
implementation of Transportation Audit Management System (TAMS). Agile methodology shall 
enable frequent collaboration with GSA stakeholders and application development in iterations. 
The contractor shall follow leading practices for the agile development.  
 
While collaborating with GSA, the contractor shall define a high-level plan for iterative 
development. The contractor shall accomplish the iteration outcomes for each iteration. Iterations 
shall be completed on a regular, predictable basis, which will be defined based on the awardee 
recommendation and GSA approval. At the end of each iteration, prioritized software 
requirements are agreed to for the next development iteration. It is expected that the 
understanding of the user requirements evolve with each iteration as the system/application 
continues to be developed. The contractor shall perform the specific tasks mentioned in the next 
section as part of the agile methodology and implementation. 
 
Note that the government is open to making adjustments required to ensure efficiencies of using 
an Agile Methodology Framework. 
 
The government will assign a product owner. There will not be any GSA developers, but GSA IT 
personnel shall act in an SME role and as liaison between the contractor and Transportation 
Audits division. 
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9. TASK 1 - MANAGEMENT SUPPORT 

9.1 PROJECT MANAGEMENT 
The Contractor shall manage the technical activities including but not limited to scope 
management, risk management, system design and configuration, unit testing, performance 
testing, and authority to operate (ATO) and deployment support activities. 

9.2 STATUS REPORTS 
The Contractor shall provide weekly project status updates for project stakeholders. The 
reporting formats for weekly and monthly status updates will be provided after project award. 
The weekly status report meetings require at a minimum, the GSA IT Asset and Transportation 
Management division director (product owner), program manager, COR; Contractor program 
manager; and others to be identified post award.  
 
10. TASK 2 – PLANNING, ARCHITECTURE AND DESIGN 

10.1 KICKOFF MEETING 
The project kickoff meeting shall be conducted within 5 business days of Task Order award.  
The GSA CO will coordinate the kickoff meeting with the GSA project team and the Contractor.   

10.2  AGILE DEVELOPMENT 
The Contractor shall update the TAMS project in an agile software tools such as Jira, and 
provide a traceability of requirements to scope of activities identified in the RFQ package. GSA 
will provide licenses for software required as part of the tech stack or in the GSA IT list of 
approved software. 

10.3  DESIGN 
The Contractor shall design the system using leading-practice architecture and design principles 
(i.e., loosely coupled components, reuse design), review the design with GSA IT stakeholders, 
and document the design for each Agile Sprint, and develop system design documentation.   

10.4  508 COMPLIANCE 
The system shall comply with Section 508 of the Rehabilitation Act. GSA currently has JAWS 
and AMP licenses for 508 compliance testing. The Contractor shall use the GSA licenses for 
testing.  
 
11. TRAVEL 
Travel is not anticipated during the performance of this SOW.  However, video conferencing 
tools such as Google Hangouts, and Hangouts Meet are available for meetings.  
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12. TASK 3 – SYSTEM CONFIGURATION AND BUILD 

12.1  SYSTEM CONFIGURATION 

The Contractor shall develop/configure the following based on the system requirements. 
 

● Platform  
● Functional and non-functional (and business rules)  
● Integration  
● The system shall comply with the security guidelines provided by GSA. 

 

12.2 CONFIGURATION MANAGEMENT PLAN 
The contractor shall create a Configuration Management Plan (CMP). The CMP shall be 
delivered after project award at a time agreeable by the government and contractor.   

 
13. TASK 4 – TESTING 

13.1  UNIT TESTING 

The Contractor shall perform Unit Testing.  

13.2  LOAD TESTING 
The Contractor shall perform Load Testing to ensure system components are working correctly 
in the development and test environments. Load testing shall accommodate at least 1000 
concurrent users. Concurrent users are currently estimated to be 500. 
 
Data volumes are based on historical data.  

13.3  PERFORMANCE TESTING 

The Contractor shall perform the Performance Testing to ensure system components are working 
correctly in different circumstances. The contractor shall develop test plans, test cases and scripts 
and document test results for the Unit Testing, Load Testing, and Performance Testing. Response 
time shall not exceed 3 seconds. 

13.4  FUNCTIONAL/SYSTEM TESTING 
The Contractor, GSA and stakeholders shall perform the functional/system testing, regression 
testing, integration testing, and user acceptance testing to ensure the application is working per 
the requirements.  
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13.5  REGRESSION TESTING 
The Contractor, GSA and stakeholders shall perform regression testing to ensure the application 
is working per the requirements.   

13.6  INTEGRATION TESTING 
The Contractor, GSA and stakeholders shall perform integration testing with internal and 
external stakeholders to ensure the application is working per the requirements.    

13.7  USER ACCEPTANCE TESTING (UAT) 
The Contractor shall participate in user acceptance testing to ensure the application solution is 
available for user testing. GSA shall identify the UAT participants, and the contractor shall set 
up the appropriate user accounts and access for testing. 

13.8  RESOLUTION OF FAILED TESTS 
The Contractor shall analyze and resolve system configuration issues, and perform bug fixes for 
failed tests within the scope of this SOW. 

 
14. TASK 5 – SYSTEM DEPLOYMENT 

14.1 DEPLOYMENT PLAN 
The Contractor shall develop a deployment plan that outlines: 
 

● Assumptions/dependencies/constraints of the system and the operational environment 
● Operational readiness of the system including a deployment diagram, environmental 

requirements, assessment of system readiness. 
● The roll-out process – especially if it is a phased process 
● System documentation such as user manuals, critical data needs, system 

administration manual 
● Transition to current help desk Tier 1 and Tier 2 personnel, and current Tier 3 help 

desk personnel consisting of current operations and maintenance personnel 
● The Contractor shall execute the deployment plan and support the deployment of the 

application to production environment by working with GSA IT.  

14.2  SYSTEM ADMINISTRATION GUIDE 
The contractor shall provide the system administration guide to the GSA IT Tier 3 team 
responsible for the operations of TAMS.  

14.3 OPERATIONS MANUAL 
The contractor shall develop an operations manual including operation procedures, data and 
database administration, IT support operations scripts if any, frequently asked questions (FAQs), 
startup and shutdown scripts, and contact list. 
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14.4  CONTINUOUS INTEGRATION AND CONTINUOUS DEPLOYMENT 

This requirement is removed from the SOW because the GSA FAS cloud team will be setting up 
the CI/CD environment. More details will be provided post award. 
 
15. TASK 5A - DATA MIGRATION 

Successful data migration is extremely important and essential towards maintaining business 
continuity for the Transportation Audits division. The Contractor shall migrate data from the 
existing systems (e.g., TARPS, ARTS) to the new TAMS application database and/or data store 
(e.g., EDMS), and make the data available in (TAMS). The Contractor shall perform the 
extraction, data conversions, and loading of data to the new data store. The Contractor shall 
migrate business transaction data from the last ten years from TARPS and ARTS to TAMS. The 
Contractor shall write scripts to migrate the data, as required. After the data migration, the 
Contractor shall ensure that TAMS is able to process business transactions migrated from the old 
system (TARPS), and manage existing documents related to Transportation Audits stored in 
EDMS (Alfresco). The Contractor shall provide a report of the data migration validation per the 
schedule that shall be developed post award.  
 
Prior to data migration, GSA shall provide the number and types of records that will be migrated 
from the production system to the applicable environment (development, test, production). The 
contractor shall document record counts along with reports listing details of the migrated data to 
ensure that data from the old system matches the data in TAMS post migration. Maintaining data 
integrity is extremely important, thus a 100% percent accuracy regarding data migration is 
expected at all times. GSA IT along with Transportation Audits division will perform visual 
inspections of the migrated data, either via the details provided on reports created during data 
migration, or via the TAMS application.   
 
TARPS and ARTS are in-house developed applications. EDMS is currently deployed using 
Alfresco and is managed by a separate GSA team and will not be replaced. TAMS will need to 
integrate with EDMS to store and retrieve documents. 
 
Entire DB schemas required for migration will be provided post award. Please refer to the data 
volumes listed in the SOW (32 DATA VOLUMES) for historical data counts (may differ from 
actual counts at the time of migration). 
 
Data available in the legacy applications DB is considered clean and shall be available for data 
migration. The contractor shall be responsible for data mapping and transformation and load to 
the new application's data store. 
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• Forms: 7931, 7932-33 and SF 1047 (TSP claim forms disputing 
overcharges):  25,365 

    
17. TASK 6 – QUALITY ASSURANCE (QA) 

Quality Assurance is a required and vital aspect for all requirements in this SOW. FAR Part 46 
describes the responsibilities of both the Government and the Contractor to ensure the quality of 
the services to be provided to the Government. 
 
In compliance with clause 52.246-4 Inspection of Services - Fixed Price, the contractor shall 
provide to the CO and to the COR a Quality Control Plan (QCP).  This plan is due post award at 
a time agreeable between GSA and the awardee. The COR shall notify the contractor of 
acceptance or required modifications (see the QASP section of this SOW). The QCP shall 
include the following minimum requirements: 
 

● description of the inspection system to cover all services and deliverables. The 
description shall include specifics as to the areas to be inspected on both a 
scheduled and unscheduled basis, and frequency of inspections. 

● description of the methods to be used for identifying and preventing defects in the 
quality of service performed. 

● description of the records to be kept to document inspections and corrective or 
preventive actions taken. 

● all records of inspections performed shall be retained and made available to the 
Government upon request throughout the Task Order performance period, and for 
the period after Task Order completion, until final settlement of any claims under 
this contract. 

The Government shall regularly evaluate the contractor’s performance. The COR shall 
evaluate the contractor’s performance through inspections of deliverables identified in this 
SOW; note that it is the contractor’s responsibility to ensure adherence to the submitted QCP 
to ensure acceptable performance under the Task Order. The Government may inspect each 
task as completed or increase the number of quality control inspections if deemed appropriate 
because of repeated failures discovered during quality control inspections or deliverables. 
Likewise, the Government may decrease the number of quality control inspections if merited 
by performance. The CO shall make final determination of the validity of COR complaint(s) 
in cases of disagreement between the contractor and the COR. 
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18. PERFORMANCE AND QUALITY STANDARDS 
 
The Contractor shall: 
 
• Develop the application using the latest modernization tools and techniques to deliver the 

TAMS application that meets the requirements. 
• Ensure the application is operable using the GSA-approved desktop and server software. 

Ensure and test that the application remains compatible with GSA-designated desktop 
operating systems (Microsoft Windows), and internet browsers including Internet Explorer, 
Google Chrome, and Edge (the versions will be defined after Task Order award).  

• Ensure the application remains optimally operational following industry best practices of 
design and technical operating environments. The Contractor may recommend to 
Government-designated support teams, technical configurations that may optimize 
performance, availability, and/or stability; However, the Contractor shall ensure the 
application is optimally available given the architecture, toolsets, configurations and 
resources available within the GSA. 

• During the performance of this Task Order, notify the Government of recommended 
hotfixes or end-of-life dates to the operating system, middleware, database or supporting 
technical platforms (including patches) impacting the usability or having an impact on the 
application development. Contractor shall be responsible for coordinating with the 
government to ensure components of the application will be upgraded, if required, prior to 
the end of this contract. 

• Ensure the application remains operable following changes to the environment where the 
application resides. The application will optimally perform with these patches in accordance 
to IT Security Policy and prior to Government-designated published update cycles. The 
environment change may result from a change in business rules or processes, government 
policies, and software and hardware platforms. 

• Maintain configuration management structure and environment as established by GSA. 
• Maintain ticket system interface for bugs, future requirements, and questions can be 

submitted. 
• Defined protocol for responding to bugs and questions. 
• Identify project issues and actions requiring further coordination. 
● Provide system subject matter expertise, as and when required. 

o Ensure applications are tested under “real world” loads and scenarios to maintain 
optimal average “page load time” for each page in the application and “% of slow 
pages” for average of entire application.  

● The Contractor shall recommend configuration settings to optimize infrastructure and shall 
modify application code or queries to meet the government performance targets. 



























Statement of Work (SOW) 
Transportation Audit Management System (TAMS) 
RFQ #47HAA019Q0022 
 

29  January 22, 2019 
 

22. TASK 9 – ONLINE HELP AND HELP DESK SUPPORT 

The contractor shall provide the content for Online Help and the Help Desk personnel to perform 
Tier 1 and Tier 2 services. The requirement is to provide TAMS training for the existing GSA 
Help Desk. 
 
Task 9 will not be weighted more than the approaches for the rest of the tasks when performing 
evaluation criteria trade-off. 

22.1  FUNCTIONAL HELP 
The contractor shall provide Help including appropriate functional help for user roles for which 
the webpage has access. The functional help includes, but not limited, to:  
 

• Instructions for initializing, resetting, or unlocking the user’s password and challenge 
questions; 

• Frequently Asked Questions (FAQs); 
• Online training materials including user specific configurations and policies; and 
• Context-sensitive help.  

22.2  TIER 3 HELP DESK SUPPORT 
For issues that cannot be resolved by Tier 1 and Tier 2 Help Desk personnel, the Contractor shall 
provide Tier 3 customer support up to 60 days post implementation. 
 
After the warranty period, the GSA O&M team will be responsible for Tier 3 support. 
 
Training requirements are identified in SOW 17.1 Operations and Maintenance Warranty Period: 
The contractor shall perform operations and maintenance for the developed application 60 days 
post production (warranty period) implementation. This O&M activity also includes training the 
GSA O&M team with and working side-by-side on O&M activities. 

 
23. TASK 10- SECURITY COMPLIANCE 

Contractors entering into an agreement for services to the General Services Administration 
(GSA) and/or its Federal customers shall be contractually subject to all GSA and Federal IT 
Security standards, policies, and reporting requirements.  The Contractor shall meet and comply 
with all GSA IT Security Policies and all applicable GSA and NIST standards and guidelines, 
other Government-wide laws and regulations for protection and security of Information 
Technology.  See SOW 20.1 IT Security Requirements & Attachment A1 IT Security Policy. 
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There is no defined timeframe for the ATO, but the ATO must be approved and in place before 
TAMS can be deployed to production. 
 
IT Security Procedural Guide: Security and Privacy Requirements for IT Acquisition Efforts 
CIO-IT Security-09-48, Section 2.4 states "The Contractor shall comply with Assessment and 
Authorization (A&A) requirements as mandated by Federal laws and policies, including making 
available any documentation, physical access, and logical access needed to support this 
requirement. The Level of Effort for the A&A is based on the System’s NIST Federal 
Information Processing Standard (FIPS) Publication 199 categorization." 

23.1 IT SECURITY REQUIREMENTS 
Contractors are required to comply with Federal Information Processing Standards (FIPS), the 
“Special Publications 800 series” guidelines published by NIST.  Federal Information Processing 
Standards (FIPS) publication requirements are mandatory for use. NIST special publications 
(800 Series) are guidance, unless required by a FIPS publication, in which case usage is 
mandatory.   
 

●       FIPS PUB 199, “Standards for Security Categorization of Federal Information and 
Information Systems” 

●       FIPS PUB 200, “Minimum Security Requirements for Federal Information and 
Information Systems” 

●       FIPS PUB 140-2, “Security Requirements for Cryptographic Modules” 
●       NIST Special Publication 800-18 Revision 1, “Guide for Developing Security Plans for 

Federal Information Systems” 
●    NIST Special Publication 800-30 Revision 1, “Guide for Conducting Risk 

Assessments” 
●    NIST Special Publication 800-34 Revision 1, “Contingency Planning Guide for 

Federal Information Systems” 
●    NIST Special Publication 800-37 Revision 1, “Guide for Applying the Risk 

Management Framework to Federal Information Systems: A Security Lifecycle 
Approach” 

●    NIST Special Publication 800-47, “Security Guide for Interconnecting Information 
Technology Systems” 

●       NIST Special Publication 800-53 Revision 4, “Security and Privacy Controls for 
Federal Information Systems and Organizations” 

●    NIST Special Publication 800-53A Revision 4, “Assessing Security and Privacy 
Controls in Federal Information Systems and Organizations: Building Effective 
Assessment Plans” 
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Safeguarding Sensitive Data and Information Technology Resources 
(a) In accordance with FAR 39.105, this section is included in the contract. 
(b) This section applies to all who access or use GSA information technology (IT) resources or 
sensitive data, including awardees, Contractors, subcontractors, lessors, suppliers and 
manufacturers. 
(c) The GSA policies as identified in paragraphs (d), (e) and (f) of this section are applicable to 
the contract. These policies can be found at http://www.gsa.gov/directives or 
https://insite.gsa.gov/directives. 
(d) All the GSA policies listed in this paragraph must be followed. 
(1) CIO P 1878.2A Conducting Privacy Impact Assessments (PIAs) in GSA 
(2) CIO P 2100.1 GSA Information Technology (IT) Security Policy 
(3) CIO P 2180.1 GSA Rules of Behavior for Handling Personally Identifiable Information (Pll) 
(4) CIO 9297.1 GSA Data Release Policy 
(5) CIO 9297.2B GSA Information Breach Notification Policy 
(e) All of the GSA policies listed in this paragraph must be followed, when inside a GSA   
building or inside a GSA firewall. 
(1) CIO P 2100.2A GSA Wireless Local Area Network (LAN) Security 
(2) CIO 2100.3C Mandatory Information Technology (IT) Security Training Requirement for 
Agency and Contractor Employees with Significant Security Responsibilities 
(3) CIO 2104.1A GSA Information Technology IT General Rules of Behavior 
(4) CIO 2182.2 Mandatory Use of Personal Identity Verification (PIV) Credentials 
(5) ADM P 9732.1 D Suitability and Personnel Security 
 (f) The GSA Policies listed in this paragraph must be followed.  The contractor shall assume that 
all policies are applicable unless otherwise stipulated by the GSA Office of the Chief 
Information Security Officer. 
(1) _ CIO 2102.1 Information Technology (IT) Integration Policy 
(2) _CIO 2105.1 C GSA Section 508: Managing Electronic and Information Technology for 
Individuals with Disabilities 
(3) _ CIO 2106.1 GSA Social Media Policy 
(4) _CIO 2107.1 Implementation of the Online Resource Reservation Software 
(5) _ CIO 2108.1 Software License Management 
(6) _ CIO 2160.29 GSA Electronic Messaging and Related Services 
(7) _ CIO 2160.4A CIO Provisioning of Information Technology (IT) Devices 
(8) _ CIO 2162.1 Digital Signatures 
(9) _ CIO P 2165.2 GSA Telecommunications Policy 
(g) The Contractor and subcontractors must insert the substance of this section in all 
subcontracts. 
  



Statement of Work (SOW) 
Transportation Audit Management System (TAMS) 
RFQ #47HAA019Q0022 
 

32  January 22, 2019 
 

 
24. DELIVERABLE ITEMS/ACCEPTANCE 

All deliverables/reports must contain appropriate executive summary, tables of contents, 
sections, and appendices necessary to communicate to GSA Executive levels. 
The Government will review and provide comments on each of the deliverables within 10 (TEN) 
business days of receipt of the deliverable or the time agreed upon by the Contractor and GSA. 
The Government shall provide the Contractor with written acceptance or rejection (with 
specified reasons). The Contractor shall be allowed one re-submission of deliverables. If the re-
submission is rejected, the GSA CO will arbitrate a resolution.  
 
Monthly Status Report. The monthly status report shall include a summary of events, tasks and 
personnel involved as well as a financial summary of funding obligated, expended and balance 
remaining for the fiscal year. The report shall be due to the CO and COR not later than the 15th 
calendar day of every month unless the 15th is a weekend or holiday. If this is the case, the 
report will be due the next business day. The report shall be sent via e-mail to the COR and CO. 
 
Weekly Progress Report. The weekly progress report shall be submitted to the COR, GSA IT and 
QMCA by COB each Wednesday. The weekly progress report shall include a summary of the 
activities performed in the prior week, activities planned for the upcoming week, and any 
identified needs for project plan updates that require GSA IT Management approval. 
 
25. DELIVERABLES  

 The deliverables are incorporated into the QASP table. 

25.1  Security Documentation 
The security documents are incorporated into the QASP table.  The Contractor shall work with 
the GSA Information System Security Officer (ISSO) to complete all documents at a schedule to 
be determined after Task Order award. All documents must be reviewed and approved by the 
GSA Information System Security Manager (ISSM). 

25.2  PLACE OF DELIVERY  
Unclassified deliverables or correspondence shall be delivered to the CO at the following address 
(only if electronic delivery is not available or otherwise specified by the CO and COR): 
 
GSA/OAS 
Office of Internal Acquisition (OIA)  
ATTN:  Vivian Fields 
1800 F Street 
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Washington, DC 20405 
Telephone:   202-501-1741 
Email:   Vivian.fields@gsa.gov 
 
Copies of all deliverables shall also be delivered to the COR at the following address:  
 
GSA IT 
ATTN:  Vickie Szewczyk, COR 
1800 F Street NW 
Washington, DC 20405 
Telephone:  571-969-8734 
Email:   vickie.szewczyk@gsa.gov 
 
26. PERIOD OF PERFORMANCE 
  
Work shall be performed either at the GSA facility located at 1800 F St NW, Washington DC 
20405, the contractor’s work location or virtually (as per the telework agreement) within the 
Continental United States. Core hours (for the development team) will generally be between 8 
AM through 4 PM Eastern Time, Monday through Friday (except Federal holidays). All 
contractor personnel assigned to this Task Order are expected to conform to GSA’s normal 
operating hours.  
 
The Period of Performance (PoP) will be consist of (1) base year and one (1) 6 month option 
period.  The anticipated period of performance is as follows: Base Year:  Task Order award date 
- Task Order award date + 12 months. Option Period 1:  End of base year + 6 months 
 
The intended scope of work for each period of performance is yet to be determined based on 
proposal responses from the contractors. 
            

26.1 TELEWORK/OPERATING STATUS 
In the event it becomes necessary for a contractor to be embedded at a GSA building to support 
ROW, this telework policy will be applied. GSA may temporarily allow Contractor employees 
working in an Agency worksite to be in telework status. The primary period may occur when the 
Office of Personnel Management (OPM) has issued an updated operating status announcement 
of "FEDERAL OFFICES ARE CLOSED – EMERGENCY AND TELEWORK-READY 
EMPLOYEES MUST FOLLOW THEIR AGENCY’S POLICIES." 
 
A telework-ready Contractor is one providing services at a GSA agency worksite and the 
Contractor is: 
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● eligible to telework; and 
● has the IT tools, equipment, and training necessary to telework. 

Non-telework ready Contractors or when a Contractor chooses not to telework will be on leave 
without pay. 
 
Telework-ready Contractors who are scheduled to perform telework or who are required to 
perform telework on a day when Federal offices are closed must telework the entire workday, 
take unscheduled leave, or a combination of both. 
 
27. GOVERNMENT FURNISHED EQUIPMENT (GFE) AND GOVERNMENT 

FURNISHED INFORMATION (GFI) 
 
Government Furnished Equipment (GFE) or Government Furnished Information (GFI) will be 
provided to the Contractor during the period of performance of the Task Order under the 
following conditions:   
 

a. Use of the GFE and GFI is for the sole purpose of completing the requirements of this 
contract 

b. The contractor employee has received a pre-favorable background investigation 
determination/adjudication; expected to result in a final favorable 
determination/adjudication, or 

c. The contractor employee has already received a final favorable background 
investigation determination/adjudication.       

 
GFI typically will include documents produced or owned by the Government, including systems 
documentation, systems manuals, operational procedures, standards, specifications or guidelines 
governing development of deliverables, manuals and related materials. 
 
Any hardware, software and supplies provided to the Contractor by the Government (GFE & 
GFI) remain the property of the Government or will be disposed of accordingly. 
 
Note:  GFE shall include a GSA-issued laptop. Access to the GSA network, whether direct or 
through other means, such as the GSA Virtual Private Network (VPN), is contingent upon each 
contractor employee having successfully received a pre- and final favorable background 
investigation.   
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28. CONTRACTOR FURNISHED ITEMS AND SERVICES 
Except for the GSA-laptop, the contractor shall furnish everything required to complete tasks 
required in this SOW. 
 
29. KEY PERSONNEL 
The following Key Personnel Labor Categories identified in the ITDS BPA (or equivalent) must 
be proposed as part of your submission. 
 
        a. Project Manager 
 b. System Architect 2  
 c. Software Engineer 3 
 d. Database Administrator 
   
One of the evaluation factors for Task Order award is the project management approach of which 
key personnel proposed shall be included.  Accordingly, the Contractor shall assign key 
personnel whose resumes were submitted with the RFQ response for the performance of this 
Task Order.  No substitution shall be made without prior notification to and the concurrence of 
the Contracting Officer in accordance with this requirement. 
 
All proposed substitutes shall have qualifications equal to or higher than the qualifications of the 
person to be replaced.  The Contracting Officer, COR, and Government PM shall be notified in 
writing of any proposed substitution at least thirty (30) calendar days, in advance of the proposed 
substitution.  Such notification shall include: (1) an explanation of the circumstances 
necessitating the substitution; (2) a resume of the proposed substitute; (3) knowledge transfer 
plan from departing to new key personnel.  
 
30. INSPECTION, DELIVERY AND ACCEPTANCE 

All project deliverables shall be sent via e-mail to the Contracting officer, with a copy to the 
government project manager and Contracting Officer Representative (COR).  
In order to be accepted, all deliverables/reports shall contain appropriate executive summary, 
tables of contents, sections, and appendices necessary to communicate to GSA Executive levels 
the assessments and recommendations provided as part of the work performed under the task 
order.  
 
Inspection and acceptance of each deliverables shall be performed by the COR. The COR will 
review and provide comments on each deliverable within (10) business days of receipt of the 
deliverable, per the project schedule, or within such other reasonable time frame as agreed upon 
by the Contractor and GSA, given the nature of the deliverable being reviewed. The Government 
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32. TYPE OF CONTRACT 

This is a firm fixed price contract. 
 
33. PRICING TEMPLATE 
 
The pricing template for the contract base period of 12 months after date of award, and 6 months 
after base period ends is included in the RFQ package – See attachment TAMS Price 
Template.xls.  
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34. INSTRUCTIONS, CONDITIONS, AND NOTICES AND NOTICES TO 

OFFERORS 
NOTE:  OFFERORS SHALL NOT INCLUDE ANY PRICE DATA IN THE TECHNICAL 
QUOTE. 

34.1 GENERAL INSTRUCTIONS 
Offerors shall furnish the information required by this RFQ. The following instructions are 
provided to assist the Offeror in understanding the information the Government needs in order to 
make an objective selection of the successful awardee for this task order. The quote submitted in 
response to this RFQ constitutes the basis for task order award. It will be advantageous to the 
Offeror to present an order proposal in a clear, concise manner and in terms understandable to 
those who may be unfamiliar with the Offeror’s detailed internal processes for reasoning and 
decision-making. 

34.1 FORMAT FOR TECHNICAL PROPOSAL 
The Technical Proposal must include the three (3) technical evaluation factors identified in the 
preceding section.  The technical proposal must not exceed twenty (20) pages total inclusive of 
text and graphics.  Text must be in a font equivalent to Times New Roman, Font 10 or larger.  
Graphics may be in a format as selected by the contractor.  The Offeror pages exceeding the page 
limits may not be evaluated. 
 
The Cover Page, Table of Contents, Table of Figures, Resumes and Past Performance are not 
counted towards the 20-page limit. 

34.2 FORMAT FOR PRICE PROPOSAL 
The Price Proposal shall be a separate volume from the technical proposal. A written Price 
Proposal is required from each Offeror.  The approach shall be simple, easy to read, and shall 
clearly and concisely describe any pricing or business factors that impact the requirements 
identified in the SOW.  There is no page limit for the Price Proposal.  It shall be submitted 
directly to the Contracting Officer at the same time as the Technical Proposal.  
 
35. EVALUATION FACTORS 
Evaluation of quotes shall be based on the information provided. Therefore, the organization, 
clarity, accuracy of information, relevance, and completeness of the quote are of prime 
importance.  The evaluation will be based upon the demonstrated capabilities of your company 
in relation to the needs of the effort as set forth in the SOW. The merits of the quote will be 
evaluated carefully, based upon responsiveness to the SOW. The quote will be evaluated for 
thoroughness and feasibility of the management approach, and past performance information of 
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35.2 FACTOR 1:  TECHNICAL APPROACH 
The evaluation will be based on the Government’s level of confidence in your company’s 
understanding, capability, and approach to performing all of the requirements found in the SOW. 
The level of confidence will be based on: 
  

• Methodology for achieving all of the requirements found in the SOW; 
• Identification of any strategies to more efficiently meet or enhance the Service Level 

Agreements (SLAs); 
• Ability to fully support the deliverables and schedule in the SOW. 

35.3 FACTOR 2:  PROJECT MANAGEMENT APPROACH 
Evaluation will be based on the Government’s level of confidence in your company’s capability 
and approach to effectively deliver the SOW requirements and avoid schedule, cost, and scope 
creep.  The level of confidence will be based on the following: 
 

• Your company’s management methodology for optimizing lines of authority and 
communication, organizational structure, and problem resolution methodologies.  
Your company shall discuss how  personnel will be held accountable for 
performance; 

• Your company’s approach to risk management during performance from both a 
technical and management perspective, and the planned actions to mitigate or 
eliminate risks; 

• Your company’s approach and rationale for choosing personnel for this effort.  Your 
company shall describe how each person (especially the person chosen that will also 
have project management responsibilities) will be involved in the potential Task 
Order and how her/his qualifications make them uniquely qualified for the position. 

• Your company’s approach to hiring, retaining and replacing personnel throughout the 
life of the Task Order (including all option periods); 

• Your company’s solution for assisting the Government in transitioning from this Task 
Order and ensuring that all documentation, Government Furnished Equipment (GFE), 
software, and required metrics and statistics are provided to the Government.      
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Prioritize similar experience submissions in the order of relevance to GSA IT (i.e., 1 being the 
most relevant, to 5 being the least relevant, in your opinion). 
  
The offeror shall forward the Past Performance Questionnaire (Attachment A) to a customer 
point of contact familiar with the offeror’s performance for each contract/order listed in its Past 
Performance submission. The customer point of contact will then be responsible for submitting 
the Past Performance Questionnaire to GSA for review.  
  
The Government will evaluate Past Performance Questionnaires completed by a customer point 
of contact familiar with the offeror’s performance.  Past Performance Questionnaires shall be 
submitted from the point of contact directly to the Contracting Officer at Vivian.fields@gsa.gov. 
Questionnaires will be accepted via email only and must be received no later than 5:00 pm, 
Eastern Time (ET) by February 4, 2019.  Questionnaires not received on time will not be 
considered.  It is the offeror’s sole and exclusive responsibility to ensure that the Contracting 
Officer timely receives at least one (1) past performance questionnaire for each past contract 
listed by the offeror.  
  
Past Performance will be evaluated to assess the relative risk associated with your company’s 
likelihood of success in performing the SOW requirements as indicated by your company’s 
record of past performance. The Government will conduct a performance risk assessment based 
upon the quality of your company’s past performance, and its proposed subcontractors/teaming 
partners as it relates to the probability of successful accomplishment of the required effort. When 
assessing performance risk, the Government will focus its inquiry on your company’s past 
performance and its proposed critical subcontractors/teaming partners as it relates to all SOW 
requirements. The Government may use data provided by your company, as well as data 
obtained from other sources that it considers current, accurate and relevant. In evaluating past 
performance and the risk to successful performance, the Government will review “how well your 
company has performed” on other relevant comparable projects. 
  
Past Performance and Corporate Experience Evaluation Factor: If a prime 
contractor/subcontractor arrangement or Contractor Teaming Arrangement (CTA) is quoted, 
each critical team member (or critical subcontractor) may be evaluated individually. Then, taking 
into consideration the appropriate weight given to each team member or subcontractor and their 
planned performance as identified in the quote, each individual’s evaluation will be averaged 
together to establish the overall team factor rating. For instance, if the quote indicates Team 
Member “A” will do approximately 10% of work, then a 10% weight is given to Team Member 
A’s past performance rating in assigning the overall team past performance rating. A team 
member or subcontractor is considered critical if she/he is expected to perform at least 40% of 
the work. 
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If a CTA or prime contractor/subcontractor arrangement is quoted, the burden is exclusively on 
your company to clearly establish in its quote the specific nature of the relationships between the 
parties. Your company must identify which parties are utilizing a CTA, and which parties are 
utilizing a prime contractor/subcontractor arrangement. 
  
If a CTA or prime contractor/subcontractor arrangement is quoted, then the burden is exclusively 
on your company to supply the Government with adequate evidence in its quote, which clearly 
establishes the degree to which each CTA member or prime contractor/subcontractor 
(respectively), is intended to be utilized in the performance of the work under the SOW. This 
shall be expressed as a percentage. 
  
The Government will determine if your company’s experience is similar in size, scope, and 
complexity to the possible activities described in the SOW. The information presented in your 
company’s written quote, combined with information from any other sources available to the 
Government, will provide the primary input for the evaluation of this factor. The Government 
reserves the right to verify the specifics of prior contracts described by your company in its 
quote.  Evaluation of past performance will allow the Government to determine whether your 
company consistently delivers quality services in a timely manner.  Past performance on 
contracts that are more relevant to this requirement and similar in scope will be considered more 
heavily than performance on contracts that are less relevant and of smaller scope. 
  
Furthermore, evaluation of past performance may include the following: 
 

• Your company’s records of providing high quality services in a timely manner; 
• Administrative aspects of your company’s past performance; 
• Overall quality, availability, and stability of assigned personnel; 
• Reasonable and cooperative behavior; 
• Commitment to and business-like concern for the interests of the customer; 
• Quality of overall program management; 
• Cost savings achieved; 
• Awards or performance recognition earned; and, 
• Overall client satisfaction.  

  
Past performance shall not be part of the page count limit.  
       
Past performance information may be obtained from any other sources available to the 
Government, to include, but not limited to, CPARS, PPIRS, and FAPIIS, Electronic Subcontract 
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Reporting System (eSRS), or other databases; interviews with Program Managers, Contracting 
Officers, and Fee Determining Officials; and the Defense Contract Management Agency.  
 
Based on the above and the impact of the partial government shutdown, please provide contract 
numbers of similar size, scope, and complexity related to the 47HAA019Q0022 solicitation, to 
include the names and contact information for the contracts for those you planned to provide in 
the Past Performance Questionnaire. 

 
36. PRICE EVALUATION 

This SOW will be firm-fixed-price for all activities. GSA seeks discounts, or price reductions, 
from the Contractor’s SOW rates. The Contractors total SOW price shall be evaluated and 
compared, including any discounts offered by Contractors off of their SOW pricing. GSA will 
evaluate the Contractor’s pricing for reasonableness and overall best value to the Government. 
Contractor’s pricing shall establish confidence for successful performance and completion of the 
SOW requirements. 

36.1 TOTAL EVALUATED PRICE 
Your company’s price quote will be evaluated to determine realism and reasonableness.  Prices 
that are excessively high or low may be considered unrealistic and unreasonable, and may 
receive no further consideration.  The proposed cost/price quote will be evaluated based on the 
following:   

36.2 PRICE ANALYSIS 
For price evaluation purposes only, the Government will calculate the evaluated price by 
multiplying the proposed fully burdened hourly rate by the number of hours of each labor 
category for each area proposed for the base plus 6 month option Task Order periods.  The yearly 
totals will be added together to get a total Task Order evaluated cost.  These assumptions in no 
way bind the Government to exercise any options during the life of the Task Order    
  
Your company is placed on notice that if the quote is unrealistic in terms of technical 
commitment or unrealistically low in price, it will be deemed reflective of an inherent lack of 
technical competence or indicative of failure to comprehend the complexity and risk of Task 
Order requirements. This may be grounds for rejection of the quote.  
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36.3 PRICE REASONABLENESS 
An evaluation of your company’s price quote will be made to determine if they are realistic for 
the work to be performed, reflect a clear understanding of the requirements, and are consistent 
with the technical quote. Reasonableness determinations will be made by comparing proposed 
prices with established commercial and GSA price schedules, or by comparing proposed prices 
with the Independent Government Cost Estimate (IGCE).  The Government will evaluate the 
information provided to determine the extent to which your company has demonstrated 
experience which is relevant to the objectives and requirements in this request for quotation, 
increasing the potential to successfully fulfill the objectives of the effort.  
 

36.4 COMPLETENESS FACTOR 
The Government will evaluate the cost quote for completeness by assessing the responsiveness 
of your company in providing requested cost data for all requirements in the SOW, and assessing 
their traceability to each cost element. 
 
37.  BEST VALUE BASIS OF AWARD 

Appropriate consideration will be given to the four evaluation factors (Technical Approach, 
Project Management Approach, Past Performance, and Price) when evaluating the quote. 
 
Factor I -Technical Approach is significantly more important than Factor II - Project 
Management or Factor III - Past Performance. The non- price factors, when combined, are 
significantly more important than Factor IV - Price. However, price may become significantly 
more important as non-price factors approach equality. 
 
Following the evaluation, the Government will consider the overall solution proposed by your 
company taking into account technical, qualifications of key personnel, and price considerations 
for the solution proposed.  The goal of a best value award is to provide the Government with an 
excellent business decision based on the best combined quality and economic value.  The 
Government is seeking a best value solution, which is defined in FAR 2.101 as when the 
expected outcome of an acquisition, in the Government’s estimation, provides the greatest 
overall benefit in response to the requirement, across the potential life of this task order.  
 
38. EVALUATION CRITERIA TRADE OFFS 
 
The Government prioritizes high quality, high-level technical capabilities.  When all evaluation 
factors are considered, cost is secondary, and as the evaluation criteria becomes closer between 
companies, cost becomes a more important consideration in a trade-off scenario. 
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39. INVOICE SUBMISSION 
Unless otherwise indicated herein, monthly invoices and supporting information should be 
submitted within five business days of the last day of the invoicing period. The COR and 
CO shall receive a copy of the invoice and all supporting documentation.  This can be done 
before, but no later than, the same time as invoice submission to the GSA Finance Office. 
  
Invoices are authorized for payment upon the Government’s receipt and acceptance of 
deliverables specified in the contract and the receipt of a valid invoice. Invoices, to be 
proper and payable, must include the following information: 
  

1.     Name and address of the Contractor 
2.     Invoice date and number 
3.     Contract Number, Order Number, and EASi Document Number (GD) – 

listed in Block 20 of the SF-1449, any contract line item numbers, and the 
project title, 

4.     Product Description- CLIN, part number, quantity, unit of measure, unit 
price and extended price of the item(s) delivered; period of maintenance 
service. 

5.     Name and address of official to whom payment is to be sent; 
6.     Name, title, and phone number of person to be notified in event of defective 

invoice; and 
7.     Taxpayer Identification Number (TIN). The Contractor shall include its 

TIN on the invoice. 
  
Electronic Submission: The Vendor and Customer Self Service (VCSS) system, 
implemented by the General Services Administration (GSA), is a web-based application 
that allows vendors to create and process their invoices electronically (paperless) and track 
the status of payments made by GSA, and allows customers to view billing and payment 
information. 
  
VCSS is a voluntary participation program; however any vendor desiring to participate 
must have a valid DUNS/DUNS+4 number and must register in the System for Award 
Management (SAM) database prior to registering in VCSS.  Vendors can contact Dun & 
Bradstreet at http://ccr.dnb.com/ccr/pages/CCRSearch.jsp to obtain a DUNS/DUNS+4 
number. The vendor must ensure that their CCR registration remains active at all times. 
  
The COR/ Technical Point of Contact shall review the invoice and complete the Receiving 
Report to authorize the GSA’s payment office to process payment of the invoice(s). 
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Please Note: Failure to follow procedures could delay your payment. 

39.1  INVOICE INFORMATION FIRM FIXED PRICE 

The Contractor shall provide the following information on each invoice submitted to GSA’s 
finance center. 
 
Invoices shall include: 
 
a.     Name and address of the Contractor 

b.     Invoice date and number      
c.     Contract number 
d.     Description 
e.    Terms of any discount for prompt payment offered; 
f.      Name and address of official to whom payment is to be sent; 
g.     Name, title, and phone number of person to notify in the event of defective 
invoice; and       
h.     Taxpayer Identification Number (TIN). The Contractor shall include its TIN 
on the invoice only if required elsewhere in this Contract. 
i.    Electronic funds transfer (EFT) banking information 

1.  The Contractor shall include EFT banking information on the invoice only 
if required. 

2.  If EFT banking information is not required to be on the invoice, in order 
for the invoice to be a proper invoice, the Contractor shall have submitted 
correct EFT banking information in accordance with the applicable 
solicitation provision, Contract clause (e.g., FAR 52.232-33, Payment by 
Electronic Funds Transfer Central Contractor Registration, or FAR 
52.232-34, Payment by Electronic Funds Transfer Other Than Central 
Contractor Registration), or applicable agency procedure. 

3.  EFT banking information is not required if the Government waived 
 
40. CONTRACT ADMINISTRATION 

The Contracting Officer is the only person authorized to approve any changes in the scope of 
work for this requirement.  The authority remains solely with the Contracting Officer.  In the 
event the Contractor effects any changes at the direction of any person other than the Contracting 
Officer, the changes shall be considered to have been made without authority and no adjustment 
will be made in the task order price to cover any increase of expenses incurred as a result thereof. 
The Contracting Officer’s Representative (COR) and/or Program Manager shall assist in 
monitoring the Contractor’s performance. The Contractor’s performance shall be evaluated by 
the COR and Program Manager unless otherwise required. 
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40.1 POINTS OF CONTACT 
GSA Contracting Officer (CO):  
Vivian Fields 
Office of Internal Acquisition 
1800 F Street NW | Washington, DC 20405 
Vivian.fields@gsa.gov 
 
GSA Contracting Officer Representative (COR):  
Vickie Szewczyk 
GSA OCIO 
571-969-8734 
Vickie.szewczyk@gsa.gov 
 
41. DUE DATE FOR SUBMISSION OF QUESTIONS 
 
All questions must be submitted in writing via email to the Contracting Officer at: 
vivian.fields@gsa.gov by 12 Noon EST, Monday, December 31, 2018.  No questions will be 
accepted by telephone or after the specified time and due date.  Each question submitted must 
cite the SOW Section number/title for which the question pertains, unless the question is general 
in nature and not specific to a particular portion(s) of the RFQ/SOW.   The Government 
intends to respond to all questions on January 22, 2019   All questions will be addressed in 
writing only.  
 
42. DUE DATE FOR SUBMISSION OF THE TECHNICAL AND PRICE  

PROPOSALS 
 
The due date for submission of the Technical and Price Proposals is 1:00 pm February 4, 2019, 
EST.  Both the Technical and Price Quotes are to be submitted via email to 
Vivian.Fields@gsa.gov.  
 
43. PROPOSAL SUBMISSION 
A proposal is required from each Offeror.  In response to this SOW the contractor submission 
must include all services to be considered for award (i.e. partial offers will not be considered).  
Offeror submissions shall be formatted on letter size paper (8.5 x 11 inches).  Pages must be 
numbered and shall include a cover page and cover letter identifying the Transportation Audit 
Management Systems (TAMS).  Individuals specifically identified in each proposal must be 
assigned and available to perform the tasks outlined in this SOW upon award of task order.  
Technical and price quotes must be submitted as separate documents.  
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48.2 NON-DISCLOSURE REQUIREMENTS 
If the Contractor acts on behalf of, or provides advice with respect to any phase of an agency 
procurement, as defined in FAR 3.104-4, then the Contractor shall execute and submit a Non 
Disclosure Agreement (NDA) Form (Section J, (Attachment F)) and ensure that all its personnel 
(to include subcontractors, teaming partners, and consultants) who will be personally and 
substantially involved in the performance of the Contract: 

a. Sign Non-Disclosure Agreement (NDA) Form (Section J, (Attachment F)) prior to the 
commencement of any work on the Contract, 

b. Are instructed in the FAR 3.104 requirements for disclosure, protection, and marking of 
Contractor bid or proposal information, or source selection information, and 

c. Are instructed in FAR Part 9 for third party disclosures when acting in an advisory 
capacity. 

All proposed replacement Contractor personnel also must be listed on a signed Addendum to 
Corporate NDA and be instructed in the requirements of FAR 3.104.  Any information provided 
by Contractors in the performance of this SOW or obtained by the Government is only to be used 
in the performance of the Contract.  The Contractor shall put in place appropriate procedures for 
the protection of such information and shall be liable to the Government for any misuse or 
unauthorized disclosure of such information by its personnel, as defined above. 
 
49. LIST OF ATTACHMENTS 

• Attachment A - Past Performance Questionnaire 
• Attachment A1 Security Policy 
• Civilian Motor Freight Invoice Example 
• Civilian Steam Invoice Example 
• Civilian HHG Invoice Example 
• Civilian Air Cargo Invoice Example 
• DFAS Air Cargo Example 
• DFAS HHG Invoice Example 
• DFAS Motor Freight Invoice Example 
• Security Documentation Description TAMS 
• TAMS Price Template 
• TAMS Reports 
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SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30

1. REQUISITION NUMBER PAGE 1 OF

2. CONTRACT NO. 3. AWARD/EFFECTIVE 
DATE 

4. ORDER NUMBER 5. SOLICITATION NUMBER 6. SOLICITATION ISSUE 
DATE

7. FOR SOLICITATION
INFORMATION CALL:

a. NAME b. TELEPHONE NUMBER (No collect
calls)

8. OFFER DUE DATE/ 
LOCAL TIME

9. ISSUED BY

13b. RATING

14. METHOD OF SOLICITATION

CODE

15. DELIVER TO 16. ADMINISTERED BY CODE

18a. PAYMENT WILL BE MADE BY CODE17a. CONTRACTOR/ 
        OFFEROR

CODE

FACILITY 
CODE

CODE

TELEPHONE NO.
17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN 
        OFFER 
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20. 
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23. 
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24. 
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28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN 
COPIES TO ISSUING OFFICE.  CONTRACTOR AGREES TO FURNISH AND 

DELIVER ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY 
ADDITIONAL SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED

29. AWARD OF CONTRACT:  REF.                                          OFFER

DATED .                                . YOUR OFFER ON SOLICITATION 
(BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE  
SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OFFEROR/CONTRACTOR

30b. NAME AND TITLE OF SIGNER (Type or print) 30c. DATE SIGNED

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

31b. NAME OF CONTRACTING OFFICER (Type or print) 31c. DATE SIGNED

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012) 
Prescribed by GSA - FAR (48 CFR) 53.212

10. THIS ACQUISITION IS UNRESTRICTED OR

NAICS:

SIZE STANDARD:

13a. THIS CONTRACT IS A 
        RATED ORDER UNDER 
        DPAS (15 CFR 700)

SET ASIDE: % FOR:

11. DELIVERY FOR FOB DESTINA- 
      TION UNLESS BLOCK IS
      MARKED 

SEE  SCHEDULE

12. DISCOUNT TERMS

ARE ARE NOT ATTACHED

ARE ARE NOT ATTACHED

27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52 212-1, 52 212-4.  FAR 52.212-3 AND 52 212-5 ARE ATTACHED.  ADDENDA 

27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52 212-4.  FAR 52.212-5 IS ATTACHED.  ADDENDA

8 (A)

EDWOSB

WOMEN-OWNED SMALL BUSINESS  
(WOSB) ELIGIBLE UNDER THE WOMEN-OWNED 
SMALL BUSINESS PROGRAM

SERVICE-DISABLED
VETERAN-OWNED 
SMALL BUSINESS

HUBZONE SMALL 
BUSINESS

SMALL BUSINESS

Please see attached

OAS, Office of Internal Acquisition, Acquisition
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Washington, DC 20405 USA
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USA
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2

USDA-OCFO
Financial Information & Operations Division
Kansas City, MO 64141

See below for additional information

H1AA

$2,470,489.60

202-501-1741
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19. 
ITEM NO.

20. 
SCHEDULE OF SUPPLIES/SERVICES

21. 
QUANTITY

22. 
UNIT

23. 
UNIT PRICE

24. 
AMOUNT

32a. QUANTITY IN COLUMN 21 HAS BEEN

RECEIVED INSPECTED ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 
        REPRESENTATIVE

32c. DATE

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42a. RECEIVED BY  (Print)

42b. RECEIVED AT (Location)

42c. DATE REC'D  (YY/MM/DD) 42d. TOTAL CONTAINERS

40. PAID BY

32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT  
        REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELPHONE NUMBER OF AUTHORZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 
CORRECT FOR 

PARTIAL FINAL

37. CHECK NUMBER

38. S/R ACCOUNT NO. 39. S/R VOUCHER NUMBER

36. PAYMENT

COMPLETE PARTIAL FINAL
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PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER DESCRIPTION OF ARTICLES OR SERVICES QUAN- 

TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

0001

System (TAMS)

System (TAMS)

1

System (TAMS)

Transportation Audit Management

Transportation Audit Management

Transportation Audit Management

HR

System (TAMS)

HR

0002

Transportation Audit Management

0005

Transportation Audit Management

Base Period - Business Model

Base Period Business Model

0004 Base Period - Business Model

Transportation Audit Management

HR

Base Period- Business Model

Base Period - Business Model

HR

0006

Base Period Strat Business Model

PoP: 05/02/2019 - 05/01/2020

HR

0003

PoP: 05/02/2019 - 05/01/2020

PoP: 05/02/2019 - 05/01/2020

Information Engineer

Software Engineer 3

4

PoP: 05/02/2019 - 05/01/2020

HR

PoP: 05/02/2019 - 05/01/2020

Database Administrator 2

System Architect 2

System (TAMS)

System (TAMS)

Project Manager
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GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER DESCRIPTION OF ARTICLES OR SERVICES QUAN- 

TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

PoP: 05/02/2019 - 05/01/2020

PoP: 05/02/2019 - 05/01/2020

2

System Architect 2

Project Manager

Analyst

0008

Business Analyst 3

HR

PoP: 05/02/2019 - 05/01/2020

System (TAMS)

System (TAMS)

System (TAMS)

PoP: 05/02/2019 - 05/01/2020

HR

HR

Transportation Audit Management

HR

Quality Assurance/Configuration

Software Engineer 2

Transportation Audit Management

Transportation Audit Management

0011

System (TAMS)

Software Engineer 1

HR

Option Year - Business Model

System (TAMS)

Option Period - Business Model

Base Period Business Model

0007

0012

HR

4

Transportation Audit Management

Transportation Audit Management

0010

Base Period - Business Model

PoP: 05/02/2020 - 11/01/2020

PoP: 05/02/2020 - 11/01/2020

0009

Base Period - Business Model
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OF

ITEM NO., FORM OR 
STOCK NUMBER DESCRIPTION OF ARTICLES OR SERVICES QUAN- 

TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

System (TAMS)

System (TAMS)

3

System (TAMS)

Option Period - Business Model

Transportation Audit Management

Transportation Audit Management

HR

System (TAMS)

0017

0013

Transportation Audit Management

0016

Transportation Audit Management

Option Period - Business Model

0015 Option Period - Business Model

Transportation Audit Management

HR

Option Period - Business Model

Option Period - Business Model

PoP: 05/02/2020 - 11/01/2020

HR

Option Period - Business Model

Analyst

HR

0014

PoP: 05/02/2020 - 11/01/2020

PoP: 05/02/2020 - 11/01/2020

System (TAMS)

Quality Assurance/Configuration

Software Engineer 1

4

PoP: 05/02/2020 - 11/01/2020

PoP: 05/02/2020 - 11/01/2020

EA

Software Engineer 2

Database Administrator 2

Transportation Audit Management

System (TAMS)

Software Engineer 3
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PRICE
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4

PoP: 05/02/2020 - 11/01/2020
Business Analyst 3

4
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INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Description of Amendment/Modification

The purpose of this modification is to show the accounting string for the Base Year 1 CLINs that have been 
obligated: 0001, 0002, 0003, 0004, 0005, 0006, 0007, 0008, 0009, that was not shown on the SF1449, date May 2, 
2019.
All other terms and conditions remains unchanged.

GS35F0648Y/47PA0118A0006/47HAA019F0126/PA0002

Page 3



SF30 List of Accounting Strings

Accounting String Amount Obligated

GD-47HAA019F0126.2019.130A.00.F00Y1100.FB83.FBH60.H02............ $2,470,489.60

GS35F0648Y/47PA0118A0006/47HAA019F0126/PA0002

Page 4









Offers must acknowledge receipt of this amendment prior to he hour and date specified in the solicitation or as amended, by one of the following me hods: 
(a) By completing items 8 and 15, and returning                        
or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 
by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 
communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E. IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE

2. AMENDMENT/MODIFICATION NUMBER 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQUISITION NUMBER 5. PROJECT NUMBER (If applicable)

7. ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12. ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER
NUMBER IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible )

PAGE      OF    PAGES

6. ISSUED BY CODE

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

Vivian Fields, Contracting Officer

1

Modification Obligation Amount: $0.00

ME0201GQIQSC-19-0002PA0003

OAS, Office of Internal Acquisition, Acquisition Services
Division (H1AW)
1800 F ST NW
Washington, DC 20405 USA

5/2/2019

GS35F0648Y/47PA0118A0006/47HAA
019F0126

H1AW
OAS, Office of Internal Acquisition, Acquisition Services
Division (H1AW)
1800 F ST NW
Washington, DC 20405 USA

H1AW
6/3/2019

SPATIAL FRONT INCORPORATED
1568 SPRING HILL ROAD, SUITE 300
MCLEAN, VA 22102
DUNS: 833175917
Cage Code: 5XGW3

9

Please see attached

VIVIAN FIELDS Digitally signed by VIVIAN FIELDS 
Date: 2019.06.03 06:07:44 -04'00'



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.
For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.
For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Description of Amendment/Modification

1. The purpose of this modification is to change the Designation of Contracting Officer Technical Representative
(COR) letter to be Esther Ankomah in lieu of
Kari Namiot.
2. Period of Performance - from date of award of this modification through 11/1/2020.
3. COR letter dated May 28, 2019 is hereby incorporated into this award.
4. All other terms and conditions of the contract remain unchanged.

GS35F0648Y/47PA0118A0006/47HAA019F0126/PA0003
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SF30 List of Accounting Strings
Accounting String Amount Obligated

GD-47HAA019F0126.2019.130A.00.F00Y1100.FB83.FBH60.H02............ $2,470,489.60

GS35F0648Y/47PA0118A0006/47HAA019F0126/PA0003
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PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER DESCRIPTION OF ARTICLES OR SERVICES QUAN- 

TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

0001

PoP: 05/02/2019 - 05/01/2020

System Architect 2

5

PoP: 05/02/2019 - 05/01/2020

Software Engineer 3

System (TAMS)

System (TAMS)

HR

HR

Obligated: 

System (TAMS)

Obligated: 

Transportation Audit Management

.

Transportation Audit Management

.

Obligated: 

Transportation Audit Management

Base Period - Business Model

Base Period Strat Business Model

.

F00Y1100.FB83.FBH60.H02..........

0002

Base Period- Business Model

F00Y1100.FB83.FBH60.H02..........

F00Y1100.FB83.FBH60.H02..........

HR

GD-47HAA019F0126.2019.130A.00

9

GD-47HAA019F0126.2019.130A.00

HR

0004

0003

PoP: 05/02/2019 - 05/01/2020

GD-47HAA019F0126.2019.130A.00

Project Manager

GS35F0648Y/47PA0118A0006/47HAA019F0126/PA0003

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER DESCRIPTION OF ARTICLES OR SERVICES QUAN- 

TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

PoP: 05/02/2019 - 05/01/2020

Information Engineer

6

PoP: 05/02/2019 - 05/01/2020

Software Engineer 1

System (TAMS)

System (TAMS)

HR

HR

Obligated: 

System (TAMS)

Obligated: 

Transportation Audit Management

.

Transportation Audit Management

.

Obligated: 

Transportation Audit Management

Base Period Business Model

Base Period - Business Model

.

F00Y1100.FB83.FBH60.H02..........

0005

Base Period - Business Model

F00Y1100.FB83.FBH60.H02..........

Base Period - Business Model

F00Y1100.FB83.FBH60.H02..........

HR

GD-47HAA019F0126.2019.130A.00

9

GD-47HAA019F0126.2019.130A.00

0007

0006

PoP: 05/02/2019 - 05/01/2020

GD-47HAA019F0126.2019.130A.00

Database Administrator 2

GS35F0648Y/47PA0118A0006/47HAA019F0126/PA0003

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER DESCRIPTION OF ARTICLES OR SERVICES QUAN- 

TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

PoP: 05/02/2019 - 05/01/2020

Analyst

7

PoP: 05/02/2019 - 05/01/2020

PoP: 05/02/2019 - 05/01/2020

Business Analyst 3

Quality Assurance/Configuration

Software Engineer 2

HR

System (TAMS)

Obligated: 

System (TAMS)

.

System (TAMS)

Obligated: 

Obligated: 

Transportation Audit Management

Transportation Audit Management

Transportation Audit Management

.

.

Base Period Business Model

F00Y1100.FB83.FBH60.H02..........

Option Period - Business Model

F00Y1100.FB83.FBH60.H02..........

HR

GD-47HAA019F0126.2019.130A.00

9

F00Y1100.FB83.FBH60.H02..........

0008

0010

Base Period - Business Model HR

0009

GD-47HAA019F0126.2019.130A.00

GD-47HAA019F0126.2019.130A.00

GS35F0648Y/47PA0118A0006/47HAA019F0126/PA0003

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER DESCRIPTION OF ARTICLES OR SERVICES QUAN- 

TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

Database Administrator 2

Software Engineer 3

HR

0011

8

System Architect 2

System (TAMS)

System (TAMS)

System (TAMS)

Project Manager

HR

System (TAMS)

System (TAMS)

Transportation Audit Management

Transportation Audit Management

Transportation Audit Management

System (TAMS)

Option Period - Business Model

HR

Transportation Audit Management

Transportation Audit Management

Option Period - Business Model HR

Option Period - Business Model

Option Period - Business Model

Transportation Audit Management

0015

Option Year - Business Model

0012

0014

PoP: 05/02/2020 - 11/01/2020

PoP: 05/02/2020 - 11/01/2020

0013

PoP: 05/02/2020 - 11/01/2020

9

PoP: 05/02/2020 - 11/01/2020

PoP: 05/02/2020 - 11/01/2020

Software Engineer 2

Software Engineer 1

PoP: 05/02/2020 - 11/01/2020

HR

GS35F0648Y/47PA0118A0006/47HAA019F0126/PA0003

(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER DESCRIPTION OF ARTICLES OR SERVICES QUAN- 

TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

0016

9

Transportation Audit Management

System (TAMS)

Option Period - Business Model0017

Transportation Audit Management

PoP: 05/02/2020 - 11/01/2020

Option Period - Business Model

PoP: 05/02/2020 - 11/01/2020

EA

9

Analyst

HR

Business Analyst 3
System (TAMS)

Quality Assurance/Configuration

GS35F0648Y/47PA0118A0006/47HAA019F0126/PA0003

(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)



















Offers must acknowledge receipt of this amendment prior to he hour and date specified in the solicitation or as amended, by one of the following me hods: 
(a) By completing items 8 and 15, and returning                        
or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 
by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 
communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible )

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0005
H1AW

Modification Obligation Amount: $0.00

Jennifer A. Davis, VP, HR & Contracts Vivian Fields, Contracting Officer

Please see attached

H1AW
OAS, Office of Internal Acquisition, Acquisition Services
Division (H1AW)
1800 F ST NW
Washington, DC 20405 USA

SPATIAL FRONT INCORPORATED
1568 SPRING HILL ROAD, SUITE 300
MCLEAN, VA 22102
DUNS: 833175917
Cage Code: 5XGW3

OAS, Office of Internal Acquisition, Acquisition Services
Division (H1AW)
1800 F ST NW
Washington, DC 20405 USA

GQIQSC-19-0002

GS35F0648Y/47PA0118A0006/47HAA
019F0126

ME0201

1 4

12/12/2019

5/2/2019

Jennifer A. Davis Digitally signed by Jennifer A. Davis 
Date: 2019.12.12 14:59:05 -05'00'

12/12/2019
VIVIAN FIELDS Digitally signed by VIVIAN FIELDS 

Date: 2019.12.12 15:35:49 -05'00'



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.
For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.
For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Description of Amendment/Modification

The purpose of this "NO COST" administrative modification is for Transportation Audits Management System
(TAMS) contract (#47PA0118A0006) regarding the submission of SDD by the contractor (Spatial Front Inc. â SFI).
The following change is to be made based on agreements between GSA IT, Transportation Audits division, Spatial
Front Inc as follows:

SOW requirement language re SDD:
1st Reference: Page 16 section 10.3 under TASK 2 â PLANNING, ARCHITECTURE AND DESIGN
10.3 DESIGN The Contractor shall design the system using leading-practice architecture and design principles (i.e.,
loosely coupled components, reuse design), review the design with GSA IT stakeholders, and document the design
for each Agile Sprint, and develop system design documentation.

2nd Reference: page 28 under the Acceptable Quality Level
System Design Document (SDD)
Updated at the end of every sprint cycle (typically every 4 or 5 weeks). Final version due at the end of all sprint
cycles.
Satisfactory: The SDD is created and updated per the Agile schedule, and accepted by the COR.
Unsatisfactory: The SDD is not created or updated Random Inspection

Change the above to
2nd Reference: page 28 under the Acceptable Quality Level
System Design Document (SDD)
Updated at the end of every phase and delivered no later than 5 days after the phase has ended. Phase (time and
duration) is to be agreed upon between the government and the contractor. Final version of the SDD is due at the
end of all phases.
Satisfactory: The SDD is created and updated per the phase cycles, and accepted by the COR.
Unsatisfactory: The SDD is not created or updated in a timely manner Random Inspection

All other terms and conditions remain unchanged.

GS35F0648Y/47PA0118A0006/47HAA019F0126/PS0005
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SF30 List of Accounting Strings
Accounting String Amount Obligated

GD-47HAA019F0126.2019.130A.00.F00Y1100.FB83.FBH60.H02............ $2,470,489.60
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INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.
For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.
For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification
Net decrease $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  

(i) Total contract price increased by $

(ii) Total contract price decreased by $

(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 

(i) A reference to the letter determination; and

(ii) A statement of the net amount determined
to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase $



Description of Modification Continuation Page

...
4. Increased funding from .
5. All other terms and conditions remain unchanged.

GS35F0648Y/47PA0118A0006/47HAA019F0126/PS0006
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SF30 List of Accounting Strings
Accounting String Amount Obligated

GD-47HAA019F0126.2019.130A.00.F00Y1100.FB83.FBH60.H02............ $2,470,489.60

GD-47HAA019F0126.2020.130A.00.F00Y1140.FB83.FBH61.H02.I11700........... $0.00

GD-47HAA019F0126.2020.130A.00.F00Y1100.FB83.FBH60.H02.ME0201........... $818,976.00

GS35F0648Y/47PA0118A0006/47HAA019F0126/PS0006
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INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.
For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.
For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)
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(1) Accounting classification
Net increase                   $
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ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0018

4

.........

Adding additional funding due to a Ratification

GD-47HAA019F0126.2020.130A.00.F00Y1140.FB83.FBH61.H02.I11700..

Management System (TAMS)

PoP: 09/02/2020 - 11/01/2020

Option Period - Business Model Transportation Audit

Obligated: 

1

4

.........

EA

Obligated: 

GD-47HAA019F0126.2020.130A.00.F00Y1100.FB83.FBH60.H02.ME0201..

(b) (4) (b) (4)

(b) (4)

(b) (4)




